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GENERAL NOTES

FOR LIST OF PUBLIC UTILITIES, SEE WORKING SHEET 3.

THE LOCATION AND SPACING OF SIGNS, SHOWN ON THE TRAFFIC CONTROL PLANS, ARE APPROXIMATE
AND MAY BE ADJUSTED AS NECESSARY TO FIT FIELD CONDITIONS.

A SOIL PROFILE PREPARED FOR THIS PROJECT ON SAMPLES TAKEN FROM

HOLES AT LOCATIONS INDICATED IN THE TEST REPORTS IS ON FILE IN THE

DISTRICT AND CENTRAL CONSTRUCTION OFFICES AND IS AVAILABLE FOR EXAMINATION.
THE DEPARTMENT DOES NOT GUARANTEE THAT THE MATERIALS AS SHOWN IN THE REPORTS
ARE NECESSARILY TO BE FOUND OUTSIDE THE TEST HOLES.

257 SHRINKAGE FACTOR USED IN THE EARTHWORK CALCULATIONS IS FOR DESIGN
PURPOSES ONLY.

EROSION CHECKS:
QUANTITY ESTIMATED ON THE BASIS OF 4 BALES PER EVERY 25-18@ LIN. FT. OF DITCH 8 BALES

PER INLET AND FOUR BALES PER PIPE OUTLET. THIS WILL BE REQUIRED AS A TEMPORARY EROSION
CONTROL MEASURE TO MINIMIZE SILTATION UNTIL PERMANENT MEASURES ARE INSTALLED. THE
ENGINEER WILL DETERMINE THE ACTUAL LOCATION AND NUMBER OF BALES DURING CONSTRUCTION.
(SEE WK. NO. TEC-1 FOR DETAILS)

EXISTING UTILITIES ON THE DRAWINGS ARE SHOWN IN THEIR ORIGINAL LOCATION BASED UPON
THE BEST INFORMATION AVAILABLE TO THE ENGINEER. UTILITIES THAT WERE FOUND TO BE IN

CONFLICT WITH CONSTRUCTION HAVE BEEN RELOCATED. PERMITS ARE ON FILE WITH THE DEPARTMENT
SHOWING THE APPROXIMATE LOCATION OF UTILITIES RELOCATED WITHIN THE RIGHT-OF-WAY.

THE ENGINEER CAN NOT AND DOES NOT WARRANT THAT THIS INFORMATION IS COMPLETE OR ACCURATE.
THE CONTRACTOR MUST COORDINATE DIRECTLY WITH THE INVOLVED UTILITY OWNERS TO HAVE

UNDERGROUND UTILITY LINES FIELD LOCATED IN ADVANCE OF CONSTRUCTION.

WORK ON STRUCTURES FOR THIS PROJECT REQUIRES EXCAVATION IN THE IMMEDIATE VICINITY OF
TRAFFIC AND ADJACENT PROPERTIES, THEREFORE THE RISK OF A FAILURE OCCURRING DURING THE
EXCAVATION REQUIRES THAT EXTREME CAUTION BE EXERCISED. IT SHALL BE THE CONTRACTOR’S
RESPONSIBILITY TO PLACE WHAT BRACING, SHORING OR GROUND SUPPORT SYSTEM THAT IS DEEMED
NECESSARY TO PREVENT A FAILURE AND PROTECT THE PERSONS WORKING NEAR THE EXCAVATION
OR ANY STRUCTURE ADJACENT TO THE EXCAVATION. ALL COSTS FOR ANY PROTECTIVE MEASURES,
INCLUDING THE MATERIALS AND LABOR FOR DESIGNING, DRAWING AND CONSTRUCTING THE FACILITY,
SHALL BE INCLUDED IN THE PRICE BID FOR CONTRACT ITEMS.

FLUORESCENT ORANGE SHEETING SHALL BE USED ON ALL CONSTRUCTION AND TRAFFIC CONTROL SIGNS
EXCEPT FOR THOSE DESIGNATED IN PLANS TO BE BLACK LEGEND AND BORDER ON WHITE BACKGROUND.

VOIDS CREATED BY THE REMOVAL OF POSTS, CONCRETE ANCHORS, FOOTINGS, ETC., SHALL BE BACKFILLED
AND TAMPED IN ACCORDANCE WITH SECTION 203 OF THE MS. STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION.

THE CONTRACTOR IS RESPONSIBLE FOR FIELD VERIFICATION OF EXISTING GRADES AND MAKING
ADJUSTMENTS AS NECESSARY WITH THE APPROVAL OF THE PROJECT ENGINEER.

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT EXISTING STRUCTURES SUCH
AS PIPES, INLETS, APRONS, BRIDGES, ETC. FROM DAMAGE WHICH MIGHT OCCUR DURING CONSTRUCTION.
EXTREME CARE SHOULD BE EXERCISED IN UNDERCUT AREAS ({IF ANY) AND UNDERCUT DEPTH MAY BE
ADJUSTED AT CROSS DRAINS, AS DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL REPLACE OR
REPAIR, AS DIRECTED BY THE ENGINEER, ANY STRUCTURES DAMAGED DURING THE LIFE OF THE
CONTRACT. NO PAYMENT WILL BE MADE FOR REPLACEMENT OR REPAIR OF DAMAGED STRUCTURES.

ALL EXISTING CULVERT PIPES OR OTHER OBSTRUCTIONS WHICH CONFLICT WITH REQUIRED CONSTRUCTION SHALL
BE REMOVED AT CONTRACTOR’S EXPENSE AS AN ABSORBED ITEM. PLUG ENDS OF EXISTING PIPES TO BE
ABANDONED IN PLACE WITH CONCRETE (ABSORBED ITEM).

ALL POST LENGTHS FOR SIGNS SHALL BE VERIFIED IN THE FIELD PRIOR TO FABRICATION.
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TEMPORARY STRIPING SHALL CONFORM TO FINISHED STRIPE SPECIFICATIONS FOR ALIGNMENT AND STRAIGHTNESS.

REMOVAL OF RAISED PAVEMENT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM.
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ALL PIPE JOINTS ARE TO BE WRAPPED IN TYPE V GEOTEXTILE FABRIC (24” WIDTH). ALL PICKUP HOLES
ARE TO BE PLUGGED AND COVERED WITH TYPE V GEOTEXTILE FABRIC TO THE SATISFACTION OF THE
ENGINEER (NOT A SEPARATE PAY ITEM).

REMOVAL OF OBJECT MARKERS IS NOT CONSIDERED A SEPARATE PAY ITEM.

ALL TRAFFIC CONTROL DEVICES ON THIS PROJECT SHALL COMPLY WITH PART VI OF THE MUTCD
(LATEST EDITIOND.

THE CONTRACTOR IS TO REMOVE AND RESET ANY SIGNS WHICH CONFLICT WITH CONSTRUCTION (NOT A
SEPARATE PAY ITEM).

WHERE MILLING OF THE ROADWAY LANES IS REQUIRED, THE CONTRACTOR SHALL PROVIDE OUTLETS IN
THE EXISTING SHOULDERS AT SUFFICIENT INTERVALS TO PREVENT POOLING OR STANDING WATER ON
THE MILLED SURFACE (ABSORBED ITEM).

APPROPRIATE SIGNING WILL BE PLACED ALONG THE CREEK TO WARN CANOERS AND RECREATIONAL
BOATERS OF CONSTRUCTION ACTIVITIES.

THE CONTRACTOR SHALL MONITOR CANOE SAFETY TRAFFIC.

CANOE TRAFFIC DELAYS WILL BE ADVERTISED IN LOCAL PUBLICATIONS AND LOCAL CANOE RENTAL
BUSINESSES WILL BE CONTACTED ABOUT POSSIBLE DELAYS.

ROAD CLOSURE MUST BE COORDINATED WITH THE FOREST SERVICE.

THE CONTRACTOR SHALL GIVE A TWO WEEK MINIMUM. NOTICE PRIOR TO THE ROAD CLOSURE SO THAT
A RELEASE CAN BE GIVEN OUT TO THE MEDIA.

WHERE POSSIBLE, EXISTING ROOTS AND STUMPS WILL BE LEFT IN PLACE TO PROVIDE BANK STABILIZATION.
BLACK CREEK WILDERNESS AREA IS LOCATED SOUTH OF THE CREEK AND EAST OF S.R. 29. THERE SHOULD BE

NO DISTURBANCE TO THE WILDERNESS AREA WHICH STARTS AT THE TREE LINE. THIS IS NOTED ON THE PLAN
PROFILE SHEETS.
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